New Jersey Department of Transportation DATE 12/16/11
PAGE 143 -1
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID : 11143 COUNTIES : MORRIS
LETTING DATE : 12/15/11 10:00AM DISTRICT : Sl
CONTRACT TIME : 11/19/12 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) BR-0351(101)
ROUTE 202 OVER PASSAIC RIVER FROM M. P. 38.96 TO M. P. 39.12
BRIDGE REPLACEMENT, CONTRACT NO. 039083030
TOWNSHIP OF BERNARDS, TOWNSHIP OF HARDING, SOMERSET COUNTY
MORRIS COUNTY
SET-ASIDE
VENDOR RANKING
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 S0503 JOSEPH M SANZARI INC $ 2,565,600.96 100.0000%
2 P6885 POWER CONCRETE CO INC $ 2,795,224.00 108.9501%
3 R4689 RITACCO CONSTRUCTION INC $ 2,980,000.00 116.1521%
4 N6512 NORTHEAST REMSCO CONSTRUCTION INC S 3,058,039.25 119.1939%
5 H3415 H&G CONTRACTORS INC $ 3,213,923.00 125.2698%
6 57025 SPARWICK CONTR INC S 3,430,314.00 133.7041%
K6434 KONKUS CORPORATION IRREGULAR
[ ( 1 ) S0503 | ( 2 ) P6885 | ( 3 ) R4689
| JOSEPH M SANZARI INC |POWER CONCRETE CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
I | |
0001 151003M LUMP | 17000.00000 17000.00] 20000.00000 20000.00] 15000.00000 15000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 12000.00000 12000.00]| 13000.00000 13000.00] 5000.00000 5000.00
PROGRESS SCHEDULE | I I
0005 153006P 5.000 U | 250.00000 1250.00| 600.00000 3000.00]| 500.00000 2500.00
PROGRESS SCHEDULE UPDATE | | |
0006 154003P LUMP | 183000.00000 183000.00] 58400.00000 58400.00| 290000.00000 290000.00
MOBILIZATION | | |
0010 157003M LUMP | 18000.00000 18000.00 | 5000.00000 5000.00] 20000.00000 20000.00
CONSTRUCTION LAYOUT | | |
0011 157006M 1.000 U | 810.00000 810.00] 750.00000 750.00] 1000.00000 1000.00
MONUMENT I I I
0019 159003M 28.000 U | 60.00000 1680.00| 25.00000 700.00] 60.00000 1680.00
BREAKAWAY BARRICADE | |
0020 159006M 50.000 U | 35.00000 1750.00| 10.00000 500.00] 25.00000 1250.00
DRUM | | |
0021 159009M 50.000 U | 4.00000 200.00] 5.00000 250.00] 10.00000 500.00
|

TRAFFIC CONE



New Jersey Department of Transportation DATE 12/16/11
PAGE 143 -2
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID : 11143 COUNTIES : MORRIS
LETTING DATE : 12/15/11 10:00AM DISTRICT : Sl
SET-ASIDE
I ( 1 ) S0503 I ( 2 ) P6885 | ( 3 ) R4689
| JOSEPH M SANZARI INC |POWER CONCRETE CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0022 159012M 2176.000 SF | 17.00000 36992.00| 5.00000 10880.00]| 11.00000 23936.00
CONSTRUCTION SIGNS | | |
0023 159015M 2.000 U | 400.00000 800.00| 400.00000 800.00] 1500.00000 3000.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" I I |
0024 159021P 330.000 LF | 26.00000 8580.00 | 35.00000 11550.00]| 45.00000 14850.00
CONSTRUCTION BARRIER CURB | | |
0025 159027M 4.000 U | 1500.00000 6000.00| 1500.00000 6000.00] 500.00000 2000.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159029M 4.000 U I 2000.00000 8000.00| 15000.00000 60000.00] 1000.00000 4000.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | | |
COMMUNICATION | |
0027 159063M 4.000 U | 3500.00000 14000.00] 2500.00000 10000.00] 5000.00000 20000.00
TEMPORARY CRASH CUSHION, QUADGUARD 3 | | |
BAYS X 24" WIDE | |
0028 159108M 4.000 U | 4000.00000 16000.00| 2000.00000 8000.00] 1000.00000 4000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0029 159138M 8.000 T | 75.00000 600.00] 200.00000 1600.00] 200.00000 1600.00
HMA PATCH | |
0030 159141M 600.000 HOUR | 70.00000 42000.00| 65.00000 39000.00] 65.00000 39000.00
TRAFFIC DIRECTOR, FLAGGER | | |
0031 160003M LUMP | 1000.00000 1000.00| 1000.00000 1000.00] 1000.00000 1000.00
FUEL PRICE ADJUSTMENT | |
0032 161003P LUMP | 7700.00000 7700.00] 5000.00000 5000.00] 1000.00000 1000.00
FINAL CLEANUP | |
0033 162005P LUMP | 5400.00000 5400.00| 10000.00000 10000.00] 2000.00000 2000.00
VIBRATION MONITORING | | |
0034 201003P LUMP | 20000.00000 20000.00] 15000.00000 15000.00] 40000.00000 40000.00
CLEARING SITE | |
0035 202006M 18.000 cCY | 50.00000 900.00| 100.00000 1800.00] 50.00000 900.00
EXCAVATION, TEST PIT | | |
0036 202009P 714.000 CY | 40.00000 28560.00] 50.00000 35700.00] 23.00000 16422.00
EXCAVATION, UNCLASSIFIED | | |
0037 202021P 191.000 sSY | 48.00000 9168.00] 5.00000 955.00] 43.00000 8213.00
REMOVAL OF PAVEMENT | | |
0038 203009P 356.000 CY | 80.00000 28480.00 | 30.00000 10680.00] 70.00000 24920.00
I-9 SOIL AGGREGATE | |
0039 301006P 22.000 cCY | 137.00000 3014.00] 30.00000 660.00] 150.00000 3300.00
I I

SUBBASE



TEMPORARY TRAFFIC SIGNAL SYSTEM,

New Jersey Department of Transportation DATE 12/16/11
PAGE 143 -3
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID COUNTIES : MORRIS
LETTING DATE : 12/15/11 10:00AM DISTRICT
SET-ASIDE
I ( 1 ) S0503 I ( 2 P6885 | ( 3 ) R4689
| JOSEPH M SANZARI INC |POWER CONCRETE CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0040 401009P 2455.000 SY | 6.60000 16203.00] 8.00000 19640.00]| 3.30000 8101.50
HMA MILLING, 3" OR LESS | | I
0041 401030M 296.000 GAL | 0.01000 2.96| 1.00000 296.00] 15.00000 4440.00
TACK COAT | I I
0042 401060M 497.000 T | 110.00000 54670.00 | 100.00000 49700.00] 90.00000 44730.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | | |
0044 609003M 448.000 LF | 56.00000 25088.00 | 60.00000 26880.00]| 56.00000 25088.00
BEAM GUIDE RAIL | | |
0045 609015M 14.000 LF | 241.00000 3374.00] 250.00000 3500.00] 245.00000 3430.00
THRIE BEAM GUIDE RAIL, BRIDGE | | |
0046 609027M 3.000 U | 2400.00000 7200.00 | 2600.00000 7800.00| 2400.00000 7200.00
TANGENT GUIDE RAIL TERMINAL | | |
0047 609033M 1.000 U | 1200.00000 1200.00| 2200.00000 2200.00]| 1500.00000 1500.00
CONTROLLED RELEASE TERMINAL | | |
0048 609036M 1.000 U | 1400.00000 1400.00] 2100.00000 2100.00] 1500.00000 1500.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | | |
0049 609048M 97.000 U | 105.00000 10185.00] 115.00000 11155.00] 105.00000 10185.00
BEAM GUIDE RAIL POST, 8' LONG | |
0050 609054M 517.000 LF | 13.00000 6721.00] 18.00000 9306.00| 13.00000 6721.00
BEAM GUIDE RAIL ELEMENT | | |
0051 609060M 97.000 U | 13.00000 1261.00| 27.00000 2619.00] 13.00000 1261.00
BEAM GUIDE RAIL BLOCKOUT | | |
0052 609075M 1118.000 LF | 1.00000 1118.00| 6.00000 6708.00] 2.00000 2236.00
REMOVAL OF BEAM GUIDE RAIL | | |
0053 610003M 2940.000 LF | 0.30000 882.00] 0.70000 2058.00] 0.75000 2205.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an | \ |
0054 610009M 40.000 SF | 6.00000 240.00] 6.00000 240.00] 6.00000 240.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0055 610030M 5.000 U | 50.00000 250.00 | 125.00000 625.00] 130.00000 650.00
FLEXIBLE DELINEATOR, GROUND MOUNTED | | |
0056 612003P 40.000 SF | 37.00000 1480.00] 33.00000 1320.00] 60.00000 2400.00
REGULATORY AND WARNING SIGN | | |
0057 654007P LUMP | 145000.00000 145000.00] 150000.00000 150000.00] 160000.00000 160000.00
ELECTRICAL UTILITY RELOCATION, | | |
JCP&L | |
0058 702054M LUMP | 10500.00000 10500.00| 20000.00000 20000.00] 10000.00000 10000.00
|
|

LOCATION NO. LOCATION NO. 1



New Jersey Department of Transportation DATE 12/16/11
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID 11143 COUNTIES : MORRIS
LETTING DATE : 12/15/11 10:00AM DISTRICT S1
SET-ASIDE
I ( 1 ) S0503 I ( 2 P6885 | ( 3 ) R4689
| JOSEPH M SANZARI INC |POWER CONCRETE CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0059 702057M LUMP | 8000.00000 8000.00| 47500.00000 47500.00| 7500.00000 7500.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | | |
NO. __ LOCATION NO. 1 | | |
SECTION TOTALS | $ 767,658.96 | $ 693,872.00] $ 846,458.50
—————————————————————————————————————————— o
SECTION 0002 CONSTRUCTION ENGINEERING
I I |
0007 155009M 1.000 U | 17500.00000 17500.00] 37500.00000 37500.00] 15000.00000 15000.00
FIELD OFFICE TYPE C SET UP | | |
0008 155027M 10.000 MO | 1000.00000 10000.00] 2000.00000 20000.00] 500.00000 5000.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0009 155039M LUMP | 4000.00000 4000.00] 4000.00000 4000.00] 4000.00000 4000.00
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 31,500.00] $ 61,500.00]| $ 24,000.00
—————————————————————————————————————————— o
SECTION 0003 NON PARTICIPATING
I I |
0002 152003P LUMP | 5250.00000 5250.00] 1500.00000 1500.00] 9000.00000 9000.00
OWNER'S AND CONTRACTOR'S PROTECTIVE | | |
LIABILITY INSURANCE | | |
0003 152009P LUMP | 1.00000 1.00] 750.00000 750.00] 15000.00000 15000.00
POLLUTION LIABILITY INSURANCE | | |
0043 602216M 1.000 U | 135.00000 135.00] 600.00000 600.00] 500.00000 500.00
CLEANING DRAINAGE STRUCTURE | | |
0060 801006M 181.000 SY | 30.00000 5430.00| 10.00000 1810.00] 35.00000 6335.00
SELECTIVE THINNING | | |
SECTION TOTALS | $ 10,816.00]| $ 4,660.00] $ 30,835.00
—————————————————————————————————————————— B e e
SECTION 0004 EROSION CONTROL
I I |
0012 158009M 662.000 LF | 6.00000 3972.00] 4.00000 2648.00] 8.00000 5296.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0013 158030M 3.000 U© | 175.00000 525.00] 350.00000 1050.00] 500.00000 1500.00
INLET FILTER TYPE 2, 2' X 4' | | |
0014 158045M 134.000 LF | 25.00000 3350.00]| 30.00000 4020.00] 18.00000 2412.00
FLOATING TURBIDITY BARRIER, TYPE 2 | | |
0015 158057M 1.000 U | 1500.00000 1500.00] 6000.00000 6000.00] 6000.00000 6000.00
SEDIMENT CONTROL TANK | | |
0016 158063P LUMP | 300.00000 300.00] 1500.00000 1500.00] 3000.00000 3000.00
I

CONCRETE WASHOUT SYSTEM



CONCRETE ABUTMENT WALL

New Jersey Department of Transportation DATE 12/16/11
PAGE 143 -5
TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID : 11143 COUNTIES : MORRIS
LETTING DATE : 12/15/11 10:00AM DISTRICT : Sl
SET-ASIDE
I ( 1 ) S0503 I ( 2 ) P6885 | ( 3 ) R4689
| JOSEPH M SANZARI INC |POWER CONCRETE CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0017 158072M 2.000 U | 250.00000 500.00] 750.00000 1500.00]| 500.00000 1000.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0018 158084M 10.000 cCY | 65.00000 650.00] 60.00000 600.00] 20.00000 200.00
EROSION CONTROL SEDIMENT REMOVAL | | |
0064 806018P 21.000 sY | 2.00000 42.00] 2.50000 52.50] 5.00000 105.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | $ 10,839.00] $ 17,370.50] $ 19,513.00
—————————————————————————————————————————— e
SECTION 0005 GENERAL LANDSCAPE
| | |
0061 804006P 205.000 SY | 4.00000 820.00] 2.00000 410.00] 7.00000 1435.00
TOPSOILING, 4" THICK | | |
0062 804015P 23.000 cCY | 40.00000 920.00| 30.00000 690.00] 55.00000 1265.00
BORROW TOPSOIL | |
0063 806003P 205.000 SY | 1.00000 205.00] 0.50000 102.50] 5.00000 1025.00
FERTILIZING AND SEEDING, TYPE A | | |
0065 809003M 226.000 SY | 0.50000 113.00]| 0.50000 113.00] 5.00000 1130.00
STRAW MULCHING | | |
SECTION TOTALS | S 2,058.00| S 1,315.50] S 4,855.00
—————————————————————————————————————————— e
SECTION 0006 BRIDGE
| I |
0066 201006P LUMP | 90000.00000 90000.00] 90000.00000 90000.00] 110000.00000 110000.00
CLEARING SITE, BRIDGE (___) 1809-158 | | |
0067 201039P LUMP | 79000.00000 79000.00| 10000.00000 10000.00| 206740.50000 206740.50
TEMPORARY SHIELDING | | |
0068 502003P LUMP | 55000.00000 55000.00] 51000.00000 51000.00] 100000.00000 100000.00
FURNISHING EQUIPMENT FOR DRIVING PILES | | |
0069 502173M 748.000 LF | 46.00000 34408.00| 48.00000 35904.00] 46.00000 34408.00
STEEL H-PILE, FURNISHED, HP 14 X 102 | | |
0070 502191M 627.000 LF | 15.00000 9405.00] 16.00000 10032.00] 15.00000 9405.00
STEEL H-PILE, DRIVEN, HP 14 X 102 | | |
0071 502207M 22.000 U | 125.00000 2750.00| 130.00000 2860.00] 125.00000 2750.00
PILE SHOE | | |
0072 504006P 12500.000 LB | 2.00000 25000.00| 1.60000 20000.00] 1.30000 16250.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0073 504015P 75.000 CY | 300.00000 22500.00] 770.00000 57750.00] 350.00000 26250.00
CONCRETE FOOTING | | |
0074 504024P 5.000 CY | 950.00000 4750.00] 770.00000 3850.00] 6000.00000 30000.00
|



New Jersey Department of Transportation DATE 12/16/11
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 11143 COUNTIES MORRIS
LETTING DATE 12/15/11 10:00AM DISTRICT S1
SET-ASIDE
I ( 1 ) S0503 I ( 2 ) P6885 | ( 3 ) R4689
| JOSEPH M SANZARI INC |POWER CONCRETE CO INC |RITACCO CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0075 504036P 60.000 sY | 55.00000 3300.00] 40.00000 2400.00] 25.00000 1500.00
EPOXY WATERPROOFING | | |
0076 505061P 112.000 cCY | 1488.00000 166656.00| 2400.00000 268800.00| 1750.00000 196000.00
PREFABRICATED SUBSTRUCTURE UNITS | |
0077 505063P 3395.000 SF | 250.00000 848750.00 | 300.00000 1018500.00] 270.00000 916650.00
PREFABRICATED SUPERSTRUCTURE UNITS | | |
0078 505088P 220.000 LF | 386.00000 84920.00 | 840.00000 184800.00] 765.00000 168300.00
PRECAST PARAPET PANEL | | |
0079 506006P 16.000 U | 2530.00000 40480.00| 3000.00000 48000.00] 2200.00000 35200.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | | |
0080 507036P 220.000 LF | 275.00000 60500.00] 135.00000 29700.00] 200.00000 44000.00
CONCRETE BRIDGE PARAPET | | |
0081 507066P 150.000 sSY | 1180.00000 177000.00]| 940.00000 141000.00] 825.00000 123750.00
PRECAST CONCRETE BRIDGE APPROACH | | |
0082 555006M 81.000 T | 250.00000 20250.00| 310.00000 25110.00] 295.00000 23895.00
BRIDGE DECK WATERPROOF SURFACE COURSE | | |
0083 555025P 84.000 LF | 215.00000 18060.00] 200.00000 16800.00] 110.00000 9240.00
RETROFIT STRIP SEAL JOINT SYSTEM | | |
SECTION TOTALS | $ 1,742,729.00| $ 2,016,506.00] $ 2,054,338.50
—————————————————————————————————————————— B T T
CONTRACT TOTALS | $ 2,565,600.96 | $ 2,795,224.00] $ 2,980,000.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE
ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS, IF ANY, IN
EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID COUNTIES MORRIS
LETTING DATE 12/15/11 10:00AM DISTRICT
SET-ASIDE
I ( 4 ) N6512 I ( 5 H3415 | ( 6 ) S7025
| NORTHEAST REMSCO CONSTRUCTIO |H&G CONTRACTORS INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 ROADWAY
| | |
0001 151003M LUMP | 22000.00000 22000.00] 15000.00000 15000.00] 20000.00000 20000.00
PERFORMANCE BOND AND PAYMENT BOND | | |
0004 153003P LUMP | 5000.00000 5000.00 | 2000.00000 2000.00] 1700.00000 1700.00
PROGRESS SCHEDULE | |
0005 153006P 5.000 U | 250.00000 1250.00] 300.00000 1500.00] 160.00000 800.00
PROGRESS SCHEDULE UPDATE | | |
0006 154003P LUMP | 295000.00000 295000.00|] 320000.00000 320000.00| 360000.00000 360000.00
MOBILIZATION | |
0010 157003M LUMP | 75000.00000 75000.00| 22000.00000 22000.00] 12000.00000 12000.00
CONSTRUCTION LAYOUT | | |
0011 157006M 1.000 U | 875.00000 875.00| 1250.00000 1250.00]| 1000.00000 1000.00
MONUMENT | I I
0019 159003M 28.000 U | 90.00000 2520.00| 30.00000 840.00] 109.00000 3052.00
BREAKAWAY BARRICADE | |
0020 159006M 50.000 U | 125.00000 6250.00| 17.00000 850.00] 64.00000 3200.00
DRUM | | |
0021 159009M 50.000 U | 20.00000 1000.00| 1.00000 50.00] 17.00000 850.00
TRAFFIC CONE | |
0022 159012M 2176.000 SF | 20.00000 43520.00] 10.00000 21760.00] 10.00000 21760.00
CONSTRUCTION SIGNS | | |
0023 159015M 2.000 U | 1000.00000 2000.00] 1200.00000 2400.00]| 850.00000 1700.00
CONSTRUCTION IDENTIFICATION SIGN, 4' X | | |
8" I | |
0024 159021Pp 330.000 LF | 55.00000 18150.00] 20.00000 6600.00| 43.00000 14190.00
CONSTRUCTION BARRIER CURB | | |
0025 159027M 4.000 U | 3500.00000 14000.00] 100.00000 400.00] 1950.00000 7800.00
FLASHING ARROW BOARD, 4' X 8' | | |
0026 159029M 4.000 U | 10000.00000 40000.00 | 4800.00000 19200.00] 6875.00000 27500.00
PORTABLE VARIABLE MESSAGE SIGN W/REMOTE | | |
COMMUNICATION | | |
0027 159063M 4.000 U | 1800.00000 7200.00 | 4400.00000 17600.00]| 4500.00000 18000.00
TEMPORARY CRASH CUSHION, QUADGUARD 3 | | |
BAYS X 24" WIDE | | I
0028 159108M 4.000 U | 4000.00000 16000.00| 500.00000 2000.00]| 15000.00000 60000.00
TRAFFIC CONTROL TRUCK WITH MOUNTED | | |
CRASH CUSHION | | |
0029 159138M 8.000 T | 300.00000 2400.00] 500.00000 4000.00] 455.00000 3640.00
I

HMA PATCH
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 11143 COUNTIES : MORRIS
LETTING DATE 12/15/11 10:00AM DISTRICT S1
SET-ASIDE
I ( 4 ) N6512 I ( 5 ) H3415 | ( 6 ) S7025
| NORTHEAST REMSCO CONSTRUCTIO |H&G CONTRACTORS INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0030 159141M 600.000 HOUR | 20.00000 12000.00] 32.00000 19200.00]| 65.00000 39000.00
TRAFFIC DIRECTOR, FLAGGER | | |
0031 160003M LUMP | 1000.00000 1000.00| 1000.00000 1000.00] 1000.00000 1000.00
FUEL PRICE ADJUSTMENT | |
0032 161003P LUMP | 2500.00000 2500.00 | 5000.00000 5000.00] 7500.00000 7500.00
FINAL CLEANUP | |
0033 162005P LUMP | 5000.00000 5000.00 | 2500.00000 2500.00] 2795.00000 2795.00
VIBRATION MONITORING | | |
0034 201003P LUMP | 40000.00000 40000.00] 40000.00000 40000.00] 40000.00000 40000.00
CLEARING SITE | | |
0035 202006M 18.000 cCY | 200.00000 3600.00] 50.00000 900.00] 100.00000 1800.00
EXCAVATION, TEST PIT | | |
0036 202009P 714.000 CY | 50.00000 35700.00] 32.00000 22848.00] 41.00000 29274.00
EXCAVATION, UNCLASSIFIED | | |
0037 202021P 191.000 sSY | 55.00000 10505.00] 90.00000 17190.00] 24.00000 4584.00
REMOVAL OF PAVEMENT | | |
0038 203009P 356.000 CY | 90.00000 32040.00| 70.00000 24920.00] 40.00000 14240.00
I-9 SOIL AGGREGATE | |
0039 301006P 22.000 cCY | 250.00000 5500.00] 70.00000 1540.00]| 45.00000 990.00
SUBBASE | | |
0040 401009P 2455.000 SY | 6.15000 15098.25] 6.00000 14730.00]| 4.00000 9820.00
HMA MILLING, 3" OR LESS | | |
0041 401030M 296.000 GAL | 3.00000 888.00 | 3.00000 888.00] 6.00000 1776.00
TACK COAT | | |
0042 401060M 497.000 T | 100.00000 49700.00 | 100.00000 49700.00] 94.00000 46718.00
HOT MIX ASPHALT 12.5 M 76 SURFACE COURS | | |
0044 609003M 448.000 LF | 35.00000 15680.00 | 50.00000 22400.00] 36.00000 16128.00
BEAM GUIDE RAIL | |
0045 609015M 14.000 LF | 190.00000 2660.00| 165.00000 2310.00]| 200.00000 2800.00
THRIE BEAM GUIDE RAIL, BRIDGE | | |
0046 609027M 3.000 U | 3500.00000 10500.00] 3100.00000 9300.00| 3600.00000 10800.00
TANGENT GUIDE RAIL TERMINAL | | |
0047 609033M 1.000 U | 1700.00000 1700.00| 2100.00000 2100.00]| 1800.00000 1800.00
CONTROLLED RELEASE TERMINAL | | |
0048 609036M 1.000 U | 1900.00000 1900.00] 1900.00000 1900.00] 2000.00000 2000.00
CONTROLLED RELEASE TERMINAL ANCHORAGE | | |
0049 609048M 97.000 U | 115.00000 11155.00]| 100.00000 9700.00] 115.00000 11155.00
BEAM GUIDE RAIL POST, 8' LONG | |
0050 609054M 517.000 LF | 20.00000 10340.00] 17.00000 8789.00| 20.00000 10340.00
I

BEAM GUIDE RAIL ELEMENT
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 11143 COUNTIES : MORRIS
LETTING DATE 12/15/11 10:00AM DISTRICT S1
SET-ASIDE
I ( 4 ) N6512 I ( 5 ) H3415 | ( 6 ) S7025
| NORTHEAST REMSCO CONSTRUCTIO |H&G CONTRACTORS INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0051 609060M 97.000 U | 10.00000 970.00| 25.00000 2425.00] 11.00000 1067.00
BEAM GUIDE RAIL BLOCKOUT | | |
0052 609075M 1118.000 LF | 2.00000 2236.00] 5.00000 5590.00| 3.00000 3354.00
REMOVAL OF BEAM GUIDE RAIL | | |
0053 610003M 2940.000 LF | 0.65000 1911.00] 0.75000 2205.00] 0.70000 2058.00
TRAFFIC STRIPES, LONG LIFE, EPOXY RESIN | | |
an \ [ |
0054 610009M 40.000 SF | 5.50000 220.00] 25.00000 1000.00] 6.00000 240.00
TRAFFIC MARKINGS, THERMOPLASTIC | | |
0055 610030M 5.000 U | 125.00000 625.00 | 75.00000 375.00] 125.00000 625.00
FLEXIBLE DELINEATOR, GROUND MOUNTED | | |
0056 612003P 40.000 SF | 45.00000 1800.00] 28.00000 1120.00] 60.00000 2400.00
REGULATORY AND WARNING SIGN | | |
0057 654007P LUMP | 225000.00000 225000.00| 131000.00000 131000.00] 144000.00000 144000.00
ELECTRICAL UTILITY RELOCATION, | | |
JCP&L | I I
0058 702054M LUMP | 10000.00000 10000.00] 7000.00000 7000.00] 14000.00000 14000.00
TEMPORARY TRAFFIC SIGNAL SYSTEM, | | |
LOCATION NO. __ LOCATION NO. 1 | |
0059 702057M LUMP | 2500.00000 2500.00| 4200.00000 4200.00] 1600.00000 1600.00
INTERIM TRAFFIC SIGNAL SYSTEM, LOCATION | | |
NO. __ LOCATION NO. 1 \ \ I
SECTION TOTALS | $ 1,064,893.25]| $ 849,280.00] $ 981,056.00
—————————————————————————————————————————— B e T
SECTION 0002 CONSTRUCTION ENGINEERING
I I |
0007 155009M 1.000 U | 32000.00000 32000.00| 10000.00000 10000.00] 11000.00000 11000.00
FIELD OFFICE TYPE C SET UP | | |
0008 155027M 10.000 MO | 1750.00000 17500.00] 1200.00000 12000.00]| 1000.00000 10000.00
FIELD OFFICE TYPE C MAINTENANCE | | |
0009 155039M LUMP | 4000.00000 4000.00| 4000.00000 4000.00] 4000.00000 4000.00
TELEPHONE SERVICE | | |
SECTION TOTALS | $ 53,500.00]| $ 26,000.00]| $ 25,000.00
—————————————————————————————————————————— B T T e
SECTION 0003 NON PARTICIPATING
|
0002 152003P LUMP 10000.00000 10000. 8000.00000 8000.00] 8500.00000 8500.00

OWNER'S AND CONTRACTOR'S PROTECTIVE
LIABILITY INSURANCE
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TABULATION OF BIDS
CALL ORDER : 143 CONTRACT ID 11143 COUNTIES : MORRIS
LETTING DATE : 12/15/11 10:00AM DISTRICT S1
SET-ASIDE
| ( 4 ) N6512 | ( 5 H3415 | ( 6 ) S7025
| NORTHEAST REMSCO CONSTRUCTIO |H&G CONTRACTORS INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0003 152009P LUMP | 30000.00000 30000.00] 10000.00000 10000.00] 5000.00000 5000.00
POLLUTION LIABILITY INSURANCE | | |
0043 602216M 1.000 U | 450.00000 450.00| 200.00000 200.00] 350.00000 350.00
CLEANING DRAINAGE STRUCTURE | | |
0060 801006M 181.000 SY | 5.00000 905.00] 38.00000 6878.00]| 20.00000 3620.00
SELECTIVE THINNING | | |
SECTION TOTALS | S 41,355.00]| S 25,078.00]| S 17,470.00
—————————————————————————————————————————— o
SECTION 0004 EROSION CONTROL
I I |
0012 158009M 662.000 LF | 10.00000 6620.00| 10.00000 6620.00| 6.00000 3972.00
HEAVY DUTY SILT FENCE, ORANGE | | |
0013 158030M 3.000 U© | 180.00000 540.00| 180.00000 540.00] 83.00000 249.00
INLET FILTER TYPE 2, 2' X 4' | | |
0014 158045M 134.000 LF | 12.00000 1608.00] 10.00000 1340.00] 13.00000 1742.00
FLOATING TURBIDITY BARRIER, TYPE 2 | | |
0015 158057M 1.000 U | 2000.00000 2000.00| 1000.00000 1000.00] 2200.00000 2200.00
SEDIMENT CONTROL TANK | | |
0016 158063P LUMP | 500.00000 500.00] 2000.00000 2000.00]| 2200.00000 2200.00
CONCRETE WASHOUT SYSTEM | | |
0017 158072M 2.000 U | 200.00000 400.00] 300.00000 600.00] 785.00000 1570.00
OIL ONLY EMERGENCY SPILL KIT, TYPE 1 | | |
0018 158084M 10.000 cCY | 60.00000 600.00] 25.00000 250.00] 27.00000 270.00
EROSION CONTROL SEDIMENT REMOVAL | | |
0064 806018P 21.000 SY | 0.50000 10.50] 1.00000 21.00] 1.00000 21.00
FERTILIZING AND SEEDING, TYPE F | | |
SECTION TOTALS | S 12,278.50] S 12,371.00] S 12,224.00
—————————————————————————————————————————— B T T
SECTION 0005 GENERAL LANDSCAPE
I I |
0061 804006P 205.000 SY | 5.00000 1025.00| 3.00000 615.00] 3.00000 615.00
TOPSOILING, 4" THICK | | |
0062 804015P 23.000 cCY | 25.00000 575.00] 26.00000 598.00] 25.00000 575.00
BORROW TOPSOIL | |
0063 806003P 205.000 SY | 0.50000 102.50] 1.00000 205.00] 1.00000 205.00
FERTILIZING AND SEEDING, TYPE A | | |
0065 809003M 226.000 SY | 0.50000 113.00] 1.00000 226.00] 1.00000 226.00
STRAW MULCHING | | |
SECTION TOTALS | $ 1,815.50] $ 1,644.00] $ 1,621.00
—————————————————————————————————————————— B T T S T

SECTION 0006 BRIDGE
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TABULATION OF BIDS
CALL ORDER 143 CONTRACT ID 11143 COUNTIES MORRIS
LETTING DATE 12/15/11 10:00AM DISTRICT S1
SET-ASIDE
I ( 4 ) N6512 I ( 5 H3415 | ( 6 ) S7025
| NORTHEAST REMSCO CONSTRUCTIO |H&G CONTRACTORS INC | SPARWICK CONTR INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— o
0066 201006P LUMP | 110000.00000 110000.00| 325000.00000 325000.00| 826000.00000 826000.00
CLEARING SITE, BRIDGE (___) 1809-158 | | |
0067 201039P LUMP | 5000.00000 5000.00| 15000.00000 15000.00] 100000.00000 100000.00
TEMPORARY SHIELDING | | |
0068 502003P LUMP | 200000.00000 200000.00 | 95000.00000 95000.00|] 158000.00000 158000.00
FURNISHING EQUIPMENT FOR DRIVING PILES | | |
0069 502173M 748.000 LF | 72.00000 53856.00 | 62.00000 46376.00] 60.00000 44880.00
STEEL H-PILE, FURNISHED, HP 14 X 102 | | |
0070 502191M 627.000 LF | 63.00000 39501.00]| 37.00000 23199.00] 51.00000 31977.00
STEEL H-PILE, DRIVEN, HP 14 X 102 | | |
0071 502207M 22.000 U | 65.00000 1430.00]| 180.00000 3960.00] 118.00000 2596.00
PILE SHOE | | |
0072 504006P 12500.000 LB | 4.00000 50000.00| 2.50000 31250.00] 1.50000 18750.00
REINFORCEMENT STEEL, EPOXY-COATED | | |
0073 504015P 75.000 CY | 475.00000 35625.00 | 150.00000 11250.00] 285.00000 21375.00
CONCRETE FOOTING | | |
0074 504024P 5.000 CY | 6000.00000 30000.00| 350.00000 1750.00] 2100.00000 10500.00
CONCRETE ABUTMENT WALL | | |
0075 504036P 60.000 sY | 25.00000 1500.00| 17.00000 1020.00]| 40.00000 2400.00
EPOXY WATERPROOF ING | | |
0076 505061P 112.000 cCY | 1580.00000 176960.00| 2500.00000 280000.00]| 1000.00000 112000.00
PREFABRICATED SUBSTRUCTURE UNITS | | |
0077 505063P 3395.000 SF | 230.00000 780850.00 | 330.00000 1120350.00] 207.00000 702765.00
PREFABRICATED SUPERSTRUCTURE UNITS | | |
0078 505088P 220.000 LF | 575.00000 126500.00| 350.00000 77000.00] 447.00000 98340.00
PRECAST PARAPET PANEL | | |
0079 506006P 16.000 U | 4000.00000 64000.00 | 3500.00000 56000.00] 3500.00000 56000.00
REINFORCED ELASTOMERIC BEARING ASSEMBLY | | |
0080 507036P 220.000 LF | 280.00000 61600.00| 250.00000 55000.00] 285.00000 62700.00
CONCRETE BRIDGE PARAPET | | |
0081 507066P 150.000 sSY | 700.00000 105000.00] 750.00000 112500.00] 723.00000 108450.00
PRECAST CONCRETE BRIDGE APPROACH | | |
0082 555006M 81.000 T | 295.00000 23895.00| 295.00000 23895.00] 250.00000 20250.00
BRIDGE DECK WATERPROOF SURFACE COURSE | | |
0083 555025P 84.000 LF | 220.00000 18480.00 | 250.00000 21000.00] 190.00000 15960.00
RETROFIT STRIP SEAL JOINT SYSTEM | | |
SECTION TOTALS | $ 1,884,197.00] $ 2,299,550.00] $ 2,392,943.00
————————————————————————————————————————— B Tt T Tt
CONTRACT TOTALS | $ 3,058,039.25] $ 3,213,923.00] $ 3,430,314.00

I CERTIFY THAT THE ABOVE IS AN EXACT TRANSCRIPT OF THE

ORIGINAL BID PROPOSAL, EXCEPT THAT ERRORS,

IF ANY, IN

EXTENSION AND ADDITIONS HAVE BEEN CORRECTED.

SIGNED,



